U.S. Army Corps of Engineers, Rock Island District

Potential FY07-09 Contracts
(Some of these may be set-asides for the 8(a) program.
Due to the budget situation, this schedule is subject to change.)

Des Moines Recreational River & Greenbelt

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Riverwalk, Des Moines, IA
	Recreation Trail & Facilities
	4th Qtr. FY07
	$1M-5M

	Cordova Center
	Recreation Trail & Facilities
	FY09
	$1M-5M

	Ft. Dodge
	Recreation Trail & Facilities
	FY09
	$1M-5M


Flood Damage Reduction Projects

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Davenport, IA 
	Floodwall & Levee
	4th Qtr. FY07
	$1M-5M

	Coralville
	Amana Levee Repairs
	FY07
	$1M-5M

	Red Rock
	Tainter Gate Bulkheads & Track
	FY07
	$1M-5M

	Saylorville
	Barrier Dam Pump Replacement
	FY07
	$500K-1M

	Des Moines & Raccoon Rivers
	Levees & Bike Trail
	FY09
	$5M-10M


Mississippi & Illinois Rivers

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Lock 11 
	Bulkheads
	4th Qtr. FY07
	$1M-10M

	Lock 15 Hydroturbine
	Rehab Hydropower Turbine
	4th Qtr. FY07
	$500K-1M

	Lock 18
	Dam Concrete Repair
	FY07
	$10M-20M

	LaGrange
	Major Maintenance/Major Rehab.
	FY08
	$2M-10M

	LaGrange
	Hydraulics Repairs
	FY08
	$5M-10M

	LaGrange
	Bulkheads
	FY08
	$1M-5M

	Lock 21
	Miter Gate Replacement
	FY08
	$1M-5M

	Lockport
	Major Maintenance/Major Rehab.
	FY08
	$50M-100M

	Lockport
	Tree Removal – Dam Safety
	FY08
	$1M-5M

	Lockport
	Concrete Spillway
	FY08
	$1M-5M

	O’Brien
	Bulkheads
	FY08
	$1M-5M

	O’Brien
	Major Maintenance/Major Rehab.
	FY08
	$10M-50M


Section 14, Streambank Protection Projects

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Iowa River, Iowa City, IA
	Streambank Protection
	1st Qtr. FY08
	$100K-500K


Section 205, Small Flood Protection Projects

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Mad Creek, Muscatine, IA
	Levee & Floodwall Raise
	1st Qtr. FY08
	$1M-5M


Section 206, Aquatic Ecosystem Restoration Projects

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Ventura Marsh
	Pump Station
	2nd Qtr. FY08
	$1M-5M


Section 519, Illinois River Basin Restoration

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Peoria Riverfront
	Habitat Restoration
	FY08
	$1M-5M

	Pekin Lake – Northern Unit
	Habitat Restoration
	FY09
	$1M-10M

	Pekin Lake – Southern Unit
	Habitat Restoration
	FY09
	$1M-10M


CONTINUED ON BACK
Upper Mississippi Environmental Management Program

	Location
	Project Description
	Advertising Date
	Cost Range
	

	Lake Odessa, IA
	Habitat Restoration
	3rd Quarter FY07
	$5M-10M

	Fox Island, MO
	Habitat Restoration
	2nd Quarter FY08
	$1M-5M

	Rice Lake
	Habitat Restoration
	FY09
	$3M-8M


Points of Contact
A/E Coordinator -- Joanne Traicoff


Phone:  309-794-5293

Contracting -- Rhonda Johanson, Chief

Phone:  309-794-5312

Engineering & Construction – Denny Lundberg, Chief

Phone:  309-794-5226

Operations -- Kenn Shoemaker, Chief

Phone:  309-794-5501

Planning, Programs & Project Management -- Gary Loss, Chief

Phone:  309-794-5260

Regulatory – Dan Johnson, Chief
Phone:  309-794-5371
Small & Disadvantaged Business Utilization Office -- Doug Davis

Phone:  309-794-5205

Rock Island District Website:  www.mvr.usace.army.mil






