



**US Army Corps
of Engineers
Rock Island District**

Potential Upcoming

FY03 Contracts

(Some of these will be set-asides for the 8(a) program.)

Rock Island Arsenal

Location	Advertising Date	Cost Range
Bldg 220 Concrete	1st Qtr. FY03	\$100K-250K
Str. 160 Foundation	2nd Qtr. FY03	\$100K-250K
Gate Repair Bridge	2nd Qtr. FY03	\$100K-250K
Str. 275 Paint	2nd Qtr. FY03	\$250K-500K
Bldg 62 Upgrade	4th Qtr. FY03	\$250K-500K
Elevator		
Bldg 390 & Vicinity, Force Protection Measures	4th Qtr. FY03	\$250K-500K

Clock Tower Projects

Location	Advertising Date	Cost Range
Security Enclosure	2nd Qtr. FY03	\$250K-500K
Air Cooled Water Chiller	2nd Qtr. FY03	\$100K-250K

Section 14, Emergency Work

Location	Advertising Date	Cost Range
Sac and Fox Tribe, IA	March 03	\$100K-500K
Highway 64, IL	March 03	\$100K - 500K
Farm Creek, IL	July 03	\$100K - 500K

Section 205

Location	Advertising Date	Cost Range
East Peoria, IL	3rd Qtr. FY03	\$1M-5M

Mississippi & Illinois Rivers

Location	Advertising Date	Cost Range
Lock & Dam 11, Stage II	4th Qtr. FY03	\$5M-10M*

* Depending on Appropriation Amount

Points of Contact for the Rock Island District

- Construction, Dan Holmes, Chief, Phone: 309-794-5480
- Contracting, MAJ Jay Carr, Chief, Phone: 309-794-5312
- Engineering, Jo Raoul, Chief, Phone: 309-794-5226
- Operations, Kenn Shoemaker, Chief, Phone: 309-794-5501
- Planning, Programs & Project Management, Gary Loss, Chief,
Phone: 309-794-5260
- Regulatory, Steve VanderHorn, Chief, Phone: 309-794-5370
- Rock Island District Website: www.mvr.usace.army.mil