



USACE Rock Island FY20-22 Contract Forecast

U.S. ARMY CORPS OF ENGINEERS

BUILDING STRONG®

September 2020

Project Name /Plans & Specs Title *	Location	Anticipated Advertisement	Anticipated NAICS	Estimated Range	Anticipated Acquisition Strategy**
NAVIGATION & STRUCTURAL					
Lock 21 & 22 Mitergate Anchorage Replacement	Quincy, IL & Saverton, MO	1st Qtr FY21	237990	\$1M-\$5M	TBD
Lock 17 & 18 Miter Gate Anchorage Replacement	New Boston, IL & Gladstone, IL	3rd Qtr FY21	237990	\$1M-\$5M	TBD
CEDAR RAPIDS FLOOD RISK MANAGEMENT					
Cedar Rapids Road Closures Contract #1 (1st, 12th, CRANDIC)	Linn County, IA	2nd Qtr FY21	237990	>\$10M	SBSA IFB
Cedar Rapids CRST Pump Station	Linn County, IA	2nd Qtr FY21	237990	\$1M-\$5M	SBSA IFB
Cedar Rapids Reach 1 McCloud Run	Linn County, IA	2nd Qtr FY21	237990	\$1M-\$5M	SBSA IFB
Cedar Rapids Reach 4 Contract #1- Cargill Floodwalls	Linn County, IA	4th Qtr FY21	237990	>\$10M	F&O Best Value Tradeoff
Cedar Rapids Reach 2, Contract#1 (CR City Hall to 8th Ave and 2nd Ave closure structure)	Linn County, IA	2nd Qtr FY22	237990	>\$10M	TBD
Cedar Rapids Contract#2 (E/F Closure Structure, A Avenue Pump Station)	Linn County, IA	2nd Qtr FY22	237990	>\$10M	TBD
Cedar Rapids Railroad Closures	Linn County, IA	2nd Qtr FY22	237990	>\$10M	TBD
Cedar Rapids Reach 4 Contract #2 (Otis Rd Closure, R4 UPRR Closure, Levee Embankment, Remaining Floodwall)	Linn County, IA	3rd Qtr FY22	237990	>\$10M	SBSA IFB
Cedar Rapids Reach 1 Floodwall	Linn County, IA	2nd Qtr FY22	237990	>\$10M	TBD
CIVIL CHANNEL & ECOSYSTEMS RESTORATION					
Illinois Waterway Mechanical Dredging IDIQ	Varies	1st Qtr FY21	237990	>\$10M	SBSA IFB
Mississippi River Mechanical Dredging IDIQ	Varies	4th Qtr FY20	237990	>\$10M	SBSA IFB
Illinois Waterway Hydraulic Dredging IDIQ	Varies	1st Qtr FY21	237990	>\$10M	SBSA IFB
Marseilles Eath Dike Bank Protection	Marseilles, IL	1st Qtr FY21	237990	\$1M-\$5M	HUBZone Set Aside
UMRR Keithsburg Division Stg II	Mercer County, IL	FY21	237990	>\$10M	SBSA IFB
PL 84-99 EMERGENCY REPAIRS					
Canton, MO/Hannibal Levee,Wall, Gatewell Repairs	Canton & Hannibal, MO	1st Qtr FY21	237990	\$1M-\$5M	SBSA IFB
Hunt Lima Erosion Repairs/Earthwork	Hancock County, IL	2nd Qtr FY21	237990	\$1M-\$5M	8(a) Set Aside IFB
Indian Grave Erosion Repairs/Earthwork	Hancock County, IL	1st Qtr FY21	237990	\$500K-\$1M	SDVOSB Set Aside
Andalusia Levee Repairs	Rock Island County, IL	1st Qtr FY21	237990	\$250K-\$500K	SDVOSB Set Aside
Sabula Levee Repairs	Jackson County, IA	2nd Qtr FY21	237990	\$1M-\$5M	WOSB Set Aside IFB
BUILDING RENOVATIONS					
88th Renovate Maintenance Building Freeman-Davis ARC	Sac City, IA	FY21	238220	\$1M-\$5M	TBD
88th Repair Vehicle Exhaust System William F Fale ARC	Sheboygan, WI	FY21	238220	\$1M-\$5M	TBD
88thRepair Vehicle Exhaust System OMS	Fond Du Lac, WI	FY21	238220	\$1M-\$5M	TBD
88th RD Repair Vehicle Exhaust System OMS Bldg 406	Milwaukee, WI	FY21	238220	\$1M-\$5M	TBD
88th Repair roadways and POV lots	Ft. Sheridan, IL	FY21	238220	\$1M-\$5M	TBD
88th Repair Vehicle Exhaust System, Lewis and Clark ARC	Bismarck, ND	FY21	238220	\$1M-\$5M	TBD
88th Construct Dock Access Road for Bldg 506	Ft. Snelling, MN	FY21	238220	\$1M-\$5M	TBD
88th Construct Maintenance Bay, SGT JH Cooney ARC	Milan, OH	FY21	238220	\$1M-\$5M	TBD
88th Construct gravel MEP Lot	Machesney, IL	FY21	238220	\$1M-\$5M	TBD
MISCELLANEOUS					
Sandbags (Typical and Large) and Polyethylene Sheeting IDIQ for National Flood Fight Materiel Center	Rock Island, IL	1st Qtr FY21		\$1M-\$5M	SBSA IFB

*This list consists of planned procurements at the time of publication, and projects and/or strategies can change at anytime based on program schedule changes and/or funding.

** SBSA: Small Business Set Aside, IFB: Invitation for Bid, F&O: Full and Open Competition, LPTA: Lowest Price Technically Acceptable, SDVOSBSA: Service Disabled Veteran Owned Small Business Set Aside, Best Value: Best Value with Trade Offs Evaluation Criteria, WOSBSA: Woman Owned Small Business Set Aside
If you have any questions regarding any of the forecasted projects, please contact the Small Business Programs office at cmvrb-sb-web@usace.army.mil